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AGREEMENT

THIS AGREEMENT IS MADE AND ENTERED INTO THIS 3rd DAY OF April, 2024, by and 
between the Solano Community College District (�District�) and DMR Builders 
(�Contractor�) (�Agreement�).

WITNESSETH: That the parties hereto have mutually covenanted and agreed, and by these 
presents do covenant and agree with each other, as follows:

1. The Work:  Contractor agrees to furnish all tools, equipment, apparatus, facilities, 
labor, and material necessary to perform and complete in a good and workmanlike 
manner, the work of the following project:

BUILDING 300 MODERNIZATION PROJECT

(�Project� or �Contract� or �Work�)

It is understood and agreed that the Work shall be performed and completed as 
required in the Contract Documents including, without limitation, the Drawings and 
Specifications and submission of all documents required to secure funding or by the 
Division of the State Architect for close-out of the Project, under the direction and 
supervision of, and subject to the approval of, the District or its authorized 
representative.

2. The Contract Documents:  The complete Contract consists of all Contract 
Documents as defined in the General Conditions and incorporated herein by this 
reference.  Any and all obligations of the District and Contractor are fully set forth 
and described in the Contract Documents.  All Contract Documents are intended to 
cooperate so that any Work called for in one and not mentioned in the other or vice 
versa is to be executed the same as if mentioned in all Contract Documents.

3. Interpretation of Contract Documents:  Should any question arise concerning 
the intent or meaning of Contract Documents, including the Drawings or 
Specifications, the question shall be submitted to the District for interpretation.  If a 
conflict exists in the Contract Documents, valid, written modifications, beginning with 
the most recent, shall control over this Agreement (if any), which shall control over 
the Special Conditions, which shall control over any Supplemental Conditions, which 
shall control over the General Conditions, which shall control over the remaining 
Division 0 documents, which shall control over Division 1 Documents which shall 
control over Division 2 through Division 49 documents, which shall control over 
figured dimensions, which shall control over large-scale drawings, which shall control 
over small-scale drawings.  In the case of a discrepancy or ambiguity solely between 
and among the Drawings and Specifications, the discrepancy or ambiguity shall be 
resolved in favor of the interpretation that will provide District with the functionally 
complete and operable Project described in the Drawings and Specifications.  In no 
case shall a document calling for lower quality and/or quantity material or 
workmanship control.  The decision of the District in the matter shall be final.
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4. Time for Completion:  It is hereby understood and agreed that the Work under this 
Contract shall be completed by November 29th, 2024, per the milestone dates 
specified in Specification Section 00 01 20 �List of Schedules� (�Contract Time�).  

5. Completion - Extension of Time:  Should the Contractor fail to complete this 
Contract, and the Work provided herein, within the time fixed for completion, due 
allowance being made for the contingencies provided for herein, the Contractor shall 
become liable to the District for all loss and damage that the District may suffer on 
account thereof.  The Contractor shall coordinate its Work with the Work of all other 
contractors.  The District shall not be liable for delays resulting from Contractor's 
failure to coordinate its Work with other contractors in a manner that will allow 
timely completion of Contractor's Work.  Contractor shall be liable for delays to other 
contractors caused by Contractor's failure to coordinate its Work with the Work of 
other contractors.

6. Liquidated Damages:  Time is of the essence for all work under this Agreement.  It 
is hereby understood and agreed that it is and will be difficult and/or impossible to 
ascertain and determine the actual damage that the District will sustain in the event 
of and by reason of Contractor's delay; therefore, Contractor agrees that it shall pay 
to the District the sum of One-Thousand Dollars and 00/100 ($1,000.00) per day as 
liquidated damages for each and every day's delay beyond the time herein 
prescribed in completion of the Work.  

It is hereby understood and agreed that this amount is not a penalty.

In the event that any portion of the liquidated damages is not paid to the District, 
the District may deduct that amount from any money due or that may become due 
the Contractor under this Agreement, and such deduction does not constitute a 
withholding or penalty.  The District's right to assess liquidated damages is as 
indicated herein and in the General Conditions.

The time during which the Contract is delayed for cause, as hereinafter specified, 
may extend the time of completion for a reasonable time as the District may grant, 
provided that Contractor has complied with the claims procedure of the Contract 
Documents.  This provision does not exclude the recovery of damages by either 
party under other provisions in the Contract Documents.

7. Loss Or Damage:  The District and its agents and authorized representatives shall 
not in any way or manner be answerable or suffer loss, damage, expense, or liability 
for any loss or damage that may happen to the Work, or any part thereof, or in or 
about the same during its construction and before acceptance, and the Contractor 
shall assume all liabilities of every kind or nature arising from the Work, either by 
accident, negligence, theft, vandalism, or any cause whatsoever; and shall hold the 
District and its agents and authorized representatives harmless from all liability of 
every kind and nature arising from accident, negligence, or any cause whatsoever.

8. Limitation Of District Liability:  District�s financial obligations under this Contract 
shall be limited to the payment of the compensation provided in this Contract.  
Notwithstanding any other provision of this Contract, in no event shall District be 
liable, regardless of whether any claim is based on contract or tort, for any special, 
consequential, indirect or incidental damages, including, but not limited to, lost 
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profits or revenue, lost bonding capacity, arising out of or in connection with this 
Contract for the services performed in connection with this Contract.

9. Insurance and Bonds:  Prior to issuance of the Notice to Proceed by the District, 
Contractor shall provide all required certificates of insurance, insurance 
endorsements, and payment and performance bonds as evidence thereof.

10. Prosecution of Work:  If the Contractor should neglect to prosecute the Work 
properly or fail to perform any provisions of this Contract, the District, may, pursuant 
to the General Conditions and without prejudice to any other remedy it may have, 
make good such deficiencies and may deduct the cost thereof from the payment 
then or thereafter due the Contractor.

11. Authority of Architect, Project Inspector, and DSA: Contractor hereby 
acknowledges that the Architect(s), the Project Inspector(s), and the Division of the 
State Architect (�DSA�) have authority to approve and/or suspend Work if the 
Contractor�s Work does not comply with the requirements of the Contract 
Documents, Title 24 of the California Code of Regulations, and all applicable laws and 
regulations.  The Contractor shall be liable for any delay caused by its non-compliant 
Work.

12. Assignment of Contract:  Neither the Contract, nor any part thereof, nor any 
moneys due or to become due thereunder, may be assigned by the Contractor 
without the prior written approval of the District, nor without the written consent of 
the Surety on the Contractor's Performance Bond (the �Surety�), unless the Surety 
has waived in writing its right to notice of assignment.

13. Classification of Contractor�s License:  Contractor hereby acknowledges that it 
currently holds valid Type B Contractor's license(s) issued by the State of California, 
Contractors� State License Board, in accordance with division 3, chapter 9, of the 
Business and Professions Code and in the classification called for in the Contract 
Documents.

14. Registration as Public Works Contractor:  The Contractor and all Subcontractors 
currently are registered as public works contractors with the Department of 
Industrial Relations, State of California, in accordance with Labor Code section 
1771.1.

15. Payment of Prevailing Wages:  The Contractor and all Subcontractors shall pay all 
workers on all Work performed pursuant to this Contract not less than the general 
prevailing rate of per diem wages and the general prevailing rate for holiday and 
overtime work as determined by the Director of the Department of Industrial 
Relations, State of California, for the type of work performed and the locality in 
which the work is to be performed within the boundaries of the District, pursuant to 
sections 1770 et seq. of the California Labor Code.

16. Labor Compliance Monitoring and Enforcement:  This Project is subject to labor 
compliance monitoring and enforcement by the Department of Industrial Relations 
pursuant to Labor Code section 1771.4 and Title 8 of the California Code of 
Regulations.  Contractor specifically acknowledges and understands that it shall 
perform the Work of this Agreement while complying with all the applicable 
provisions of Division 2, Part 7, Chapter 1, of the Labor Code, including, without 
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limitation, the requirement that the Contractor and all of its Subcontractors shall 
timely submit complete and accurate electronic certified payroll records as required 
by the Contract Documents, or the District may not issue payment.

17. Contract Price:  In consideration of the foregoing covenants, promises, and 
agreements on the part of the Contractor, and the strict and literal fulfillment of each 
and every covenant, promise, and agreement, and as compensation agreed upon for 
the Work and construction, erection, and completion as aforesaid, the District 
covenants, promises, and agrees that it will well and truly pay and cause to be paid 
to the Contractor in full, and as the full Contract Price and compensation for 
construction, erection, and completion of the Work hereinabove agreed to be 
performed by the Contractor, the following price:

TWO MILLION EIGHTEEN THOUSAND ONE HUNDRED THIRTY-TWO 
DOLLARS AND 00/100 ($ 2,018,132.00)

in lawful money of the United States, which sum is to be paid according to the 
schedule provided by the Contractor and accepted by the District and subject to 
additions and deductions as provided in the Contract.  This amount supersedes any 
previously stated and/or agreed to amount(s).

18. Owner�s Allowance: Included in the Contract Price above is an allowance for the 
Owner�s use only, for the following price: 

ONE HUNDRED THOUSAND DOLLARS AND 00/100 ($100,000.00)

The above allowance shall only be used by authorization by the Owner. Contractor 
shall not bill for or be due any portion of this allowance unless the District has 
identified specific work, Contractor has submitted price for that work or the District 
has proposed a price for that work, the District has accepted the cost for that work, 
and the District has prepared a change order incorporating that work. Contractor 
hereby authorizes the District to execute a unilateral deductive Change Order at or 
near the end of the Project for all or any portion of the Allowance no allocated. 

19. ALTERNATE #01: Included in the Contract Price above is Alternate #01, for the Fire 
Sprinkler Removal, for the following price: 

FIVE THOUSAND DOLLARS AND 00/100 ($5,000.00)

20. ALTERNATE #01: Included in the Contract Price above is Alternate #01, for the 
Replacement All Ceiling Registers, for the following price: 

FIFTY-TWO THOUSAND DOLLARS AND 00/100 ($52,000.00)

21. No Representations:  No representations have been made other than as set forth 
in writing in the Contract Documents, including this Agreement.  Each of the Parties 
to this Agreement warrants that it has carefully read and understood the terms and 
conditions of this Agreement and all Contract Documents, and that it has not relied 
upon the representations or advice of any other Party or any attorney not its own.  

22. Entire Agreement:  The Contract Documents, including this Agreement, set forth 
the entire agreement between the parties hereto and fully supersede any and all 
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prior agreements, understandings, written or oral, between the parties hereto 
pertaining to the subject matter thereof.  

23. Severability:  If any term, covenant, condition, or provision in any of the Contract 
Documents is held by a court of competent jurisdiction to be invalid, void or 
unenforceable, the remainder of the provisions in the Contract Documents shall 
remain in full force and effect and shall in no way be affected, impaired, or 
invalidated thereby.

24. Authority of Signatories:  Each party has the full power and authority to enter into 
and perform this Contract, and the person signing this Contract on behalf of each 
party has been properly authorized and empowered to enter into this Contract. This 
Contract may be executed in one or more counterparts, each of which shall be 
deemed an original.  For this Agreement, and for all Contract Documents requiring a 
signature, a facsimile or electronic signature shall be deemed to be the equivalent of 
the actual original signature.  All counterparts so executed shall constitute one 
Contract binding all the Parties hereto.

[SIGNATURES ON FOLLOWING PAGE]
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IN WITNESS WHEREOF, accepted and agreed on the date indicated above:

DMR BUILDERS SOLANO COMMUNITY COLLEGE 
DISTRICT

By: By: 

Title: Title: 

NOTE: If the party executing this Contract is a corporation, a certified copy of the by-laws, 
or of the resolution of the Board of Directors, authorizing the officers of said 
corporation to execute the Contract and the bonds required thereby must be 
attached hereto.

END OF DOCUMENT
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PERFORMANCE BOND

(100% of Contract Price)

(Note:  Contractor must use this form, NOT a surety company form.)

KNOW ALL PERSONS BY THESE PRESENTS:

WHEREAS, the governing board (�Board�) of the Solano Community College District 

(�District�) and DMR Builders (�Principal�) have entered into a contract for the furnishing 
of all materials and labor, services and transportation, necessary, convenient, and proper to 
perform the following project: Building 300 Modernization Project (�Project� or 
�Contract�) which Contract dated April 3rd, 2024, and all of the Contract Documents 
attached to or forming a part of the Contract, are hereby referred to and made a part 
hereof; and

WHEREAS, said Principal is required under the terms of the Contract to furnish a bond for 
the faithful performance of the Contract.

NOW, THEREFORE, the Principal and 
 (�Surety�) 

are held and firmly bound unto the Board of the District in the penal sum of 
 Dollars ($

), lawful money of the United States, for the payment of which sum well and truly to 
be made we bind ourselves, our heirs, executors, administrators, successors, and assigns 
jointly and severally, firmly by these presents, to:

- Promptly perform all the work required to complete the Project; and

- Pay to the District all damages the District incurs as a result of the Principal�s 
failure to perform all the Work required to complete the Project.

Or, at the District�s sole discretion and election, the Surety shall obtain a bid or bids for 
completing the Contract in accordance with its terms and conditions, and upon 
determination by the District of the lowest responsible bidder, arrange for a contract 
between such bidder and the District and make available as Work progresses sufficient 
funds to pay the cost of completion less the �balance of the Contract Price,� and to pay and 
perform all obligations of Principals under the Contract, including, without limitation, all 
obligations with respect to warranties, guarantees and the payment of liquidated damages.  
The term �balance of the Contract Price,� as used in this paragraph, shall mean the total 
amount payable to Principal by the District under the Contract and any modifications 
thereto, less the amount previously paid by the District to the Principal, less any 
withholdings by the District allowed under the Contract.  District shall not be required or 
obligated to accept a tender of a completion contractor from the Surety for any or no 
reason.

The condition of the obligation is such that, if the above bound Principal, its heirs, 
executors, administrators, successors, or assigns, shall in all things stand to and abide by, 
and well and truly keep and perform the covenants, conditions, and agreements in the 
Contract and any alteration thereof made as therein provided, on its part to be kept and 
performed at the time and in the intent and meaning, including all contractual guarantees 
and warrantees of materials and workmanship, and shall indemnify and save harmless the 
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District, its trustees, officers and agents, as therein stipulated, then this obligation shall 
become null and void, otherwise it shall be and remain in full force and virtue.

Surety expressly agrees that the District may reject any contractor or subcontractor 
proposed by Surety to fulfill its obligations in the event of default by the Principal.  Surety 
shall not utilize Principal in completing the Work nor shall Surety accept a Bid from Principal 
for completion of the Work if the District declares the Principal to be in default and notifies 
Surety of the District�s objection to Principal�s further participation in the completion of the 
Work.

As a condition precedent to the satisfactory completion of the Contract, the above obligation 
shall hold good for a period equal to the warranty and/or guarantee period of the Contract, 
during which time Surety�s obligation shall continue if Contractor shall fail to make full, 
complete, and satisfactory repair and replacements and totally protect the District from loss 
or damage resulting from or caused by defective materials or faulty workmanship.  The 
obligations of Surety hereunder shall continue so long as any obligation of Contractor 
remains. Nothing herein shall limit the District�s rights or the Contractor or Surety�s 
obligations under the Contract, law or equity, including, but not limited to, California Code 
of Civil Procedure section 337.15.

The Surety, for value received, hereby stipulates and agrees that no change, extension of 
time, alteration, or addition to the terms of the contract or to the work to be performed 
thereunder or the specifications accompanying the same shall in any way affect its 
obligation on this bond.  The Surety also stipulates and agrees that it shall not be 
exonerated or released from the obligation of this bond by any overpayment or 
underpayment by the District that is based upon estimates approved by the Architect.  The 
Surety does hereby waive notice of any such change, extension of time, alteration, or 
addition to the terms of the Contract or to the work or to the specifications.

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which 
shall for all purposes be deemed an original thereof, have been duly executed by the 
Principal and Surety above named, on the  day of , 20___.

Principal Surety

By By

Name of California Agent of Surety

Address of California Agent of Surety

Telephone No. of California Agent of Surety

Contractor must attach a Notarial Acknowledgment for all Surety's signatures and 

a Power of Attorney and Certificate of Authority for Surety.  The California 

Department of Insurance must authorize the Surety to be an admitted surety 

insurer.

END OF DOCUMENT
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PAYMENT BOND

Contractor's Labor & Material Bond

(100% Of Contract Price)

(Note: Contractor must use this form, NOT a surety company form.)

KNOW ALL PERSONS BY THESE PRESENTS:

WHEREAS, the governing board (�Board�) of the Solano Community College District, 
(�District�) and DMR Builders, (�Principal�) have entered into a contract for the furnishing 
of all materials and labor, services and transportation, necessary, convenient, and proper to 
perform the following project:

Building 300 Modernization Project (�Project� or �Contract�) which Contract dated April 
3rd, 2024, and all of the Contract Documents attached to or forming a part of the Contract, 
are hereby referred to and made a part hereof; and

WHEREAS, pursuant to law and the Contract, the Principal is required, before entering upon 
the performance of the work, to file a good and sufficient bond with the body by which the 
Contract is awarded in an amount equal to one hundred percent (100%) of the Contract 
price, to secure the claims to which reference is made in sections 9000 through 9510 and 
9550 through 9566 of the Civil Code, and division 2, part 7, of the Labor Code.

NOW, THEREFORE, the Principal and
 (�Surety�) 

are held and firmly bound unto all laborers, material men, and other persons referred to in 
said statutes in the sum of  
Dollars ($ ), lawful money of the United States, being a sum not less than 
the total amount payable by the terms of Contract, for the payment of which sum well and 
truly to be made, we bind ourselves, our heirs, executors, administrators, successors, or 
assigns, jointly and severally, by these presents.

The condition of this obligation is that if the Principal or any of its subcontractors, or the 
heirs, executors, administrators, successors, or assigns of any, all, or either of them shall 
fail to pay for any labor, materials, provisions, or other supplies, used in, upon, for or about 
the performance of the work contracted to be done, or for any work or labor thereon of any 
kind, or for amounts required to be deducted, withheld, and paid over to the Employment 
Development Department from the wages of employees of the Principal or any of its 
subcontractors of any tier under Section 13020 of the Unemployment Insurance Code with 
respect to such work or labor, that the Surety will pay the same in an amount not exceeding 
the amount herein above set forth, and also in case suit is brought upon this bond, will pay 
a reasonable attorney�s fee to be awarded and fixed by the court, and to be taxed as costs 
and to be included in the judgment therein rendered.

It is hereby expressly stipulated and agreed that this bond shall inure to the benefit of any 
and all persons, companies, and corporations entitled to file claims under section 9100 of 
the Civil Code, so as to give a right of action to them or their assigns in any suit brought 
upon this bond.
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Should the condition of this bond be fully performed, then this obligation shall become null 
and void; otherwise it shall be and remain in full force and affect.

And the Surety, for value received, hereby stipulates and agrees that no change, extension 
of time, alteration, or addition to the terms of Contract or the specifications accompanying 
the same shall in any manner affect its obligations on this bond, and it does hereby waive 
notice of any such change, extension, alteration, or addition.

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which 
shall for all purposes be deemed an original thereof, have been duly executed by the 
Principal and Surety above named, on the  day of , 20___.

Principal Surety

By By

Name of California Agent of Surety

Address of California Agent of Surety

Telephone No. of California Agent of Surety

Contractor must attach a Notarial Acknowledgment for all Surety's signatures and 

a Power of Attorney and Certificate of Authority for Surety.  The California 

Department of Insurance must authorize the Surety to be an admitted surety 

insurer.

END OF DOCUMENT
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DISABLED VETERAN BUSINESS

ENTERPRISE PARTICIPATION CERTIFICATION

PROJECT/CONTRACT NO.: Building 300 Modernization Project/23-010 between the 
Solano Community College District (�District�) and DMR Builders (�Contractor� or 
�Bidder�) (�Contract� or �Project�).

GENERAL INSTRUCTIONS

Pursuant to Education Code section 71028 and Public Contract Code section 10115, the 
District has a participation goal for disabled veteran business enterprises (�DVBE�) of at 
least three percent (3%) per year of the overall dollar amount expended each year by 
District on projects that receive state funding.  Therefore, the lowest responsive responsible 
bidder awarded the Contract must submit this document to the District with its executed 
Agreement, identifying the steps contractor took to solicit DVBE participation in conjunction 
with this Contract.  Do not submit this form with your bids.

PART I  � Method of Compliance with DVBE Participation Goals.  Check the 
appropriate box to indicate your method of committing the contract dollar amount.

YOUR BUSINESS ENTERPRISE 

IS:

AND YOU WILL AND YOU WILL

A.  Disabled veteran owned and 
your forces will perform at 
least 3% of this Contract

Include a copy of your 
DVBE letter from Office 
of Small Business and 
Disabled Veterans 
Business Enterprise 
Services (�OSDS�)*

Complete Part 1 of this 
form and the 
Certification

B.  Disabled veteran owned but is 
unable to perform 3% of this 
Contract with your forces

Use DVBE 
subcontractors 
/suppliers to bring the 
Contract participation to 
at least 3%

C.  NOT disabled veteran owned Use DVBE 
subcontractors 
/suppliers for at least 
3% of this Contract

Include a copy of each 
DVBE�s letter from OSDS 
(including yours, if 
applicable), and 
complete Part 1 of this 
form and the 
Certification

D.  Unable to meet the required 
participation goals after good 
faith efforts

Make good faith efforts, 
including contacts, 
advertisement and DVBE 
solicitation

Complete all of this form 
and the Certification

* A DVBE letter from OSDS is obtained from the participating DVBE.



Solano Community College District

Building 300 Modernization Project 
Project Number: 23-010

Addendum 04

SOLANO COMMUNITY COLLEGE DISTRICT DISABLED VETERAN BUSINESS ENTERPRISE 

PARTICIPATION CERTIFICATION

DOCUMENT 00 45 46.02-2

You must complete the following table to show the dollar amount of DVBE 

participation:

TOTAL CONTRACT 

PRICE

A. Prime Bidder, if DVBE (own participation) $ 

B. DVBE Subcontractor or Supplier

1.

2.

3.

4.

C. Subtotal (A & B)

D. Non-DVBE

E. Total Bid

PART II � Contacts.  To identify DVBE subcontractors/suppliers for participation in 
your contract, you must contact each of the following categories.  You should contact 
several DVBE organizations.

CATEGORY TELEPHONE 

NUMBER

DATE 

CONTACTED

PERSON 

CONTACTED

1. The District, if any *

2. OSDS, provides assistance locating 
DVBEs at 
https://caleprocure.ca.gov/pages/Publi
cSearch/supplier-search.aspx

(916) 375-
4940

*

3. DVBE Organization (List) *

*Write �recorded message� in this column, if applicable.
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PART III  � Advertisement.  You must advertise for DVBE participation in both a 
trade and focus paper.  List the advertisement you place to solicit DVBE 
participation.  Advertisements should be published at least fourteen (14) days prior 
to bid/proposal opening; if you cannot advertise fourteen (14) days prior, 
advertisements should be published as soon as possible.  Advertisements must 
include that your firm is seeking DVBE participation, the project name and location, 
and you firm�s name, your contact person, and telephone number.  Attach copies of 
advertisements to this form.

FOCUS/TRADE PAPER NAME CHECK ONE DATE OF 

ADVERTISEMENT

TRADE FOCUS

PART IV  � DVBE Solicitations.  List DVBE subcontractors/suppliers that were 
invited to bid.  Use the following instructions to complete the remainder of this 
section (read the three columns as a sentence from left to right).  If you need 
additional space to list DVBE solicitations, please use a separate page and attach to 
this form.

IF THE DVBE�.. THEN�.. AND�..

was selected to participate Check �YES� in the 
�SELECTED� column

include a copy of their DVBE 
letter(s) from OSDS

was NOT selected to 
participate

Check �NO� in the 
�SELECTED� column

state why in the �REASON 
NOT SELECTED� column

did not respond to your 
solicitation

Check the �NO RESPONSE� 
column.

DVBE CONTACTED SELECTED REASON 

NOT 

SELECTED

NO 

RESPONSE

YES NO

A copy of this form must be retained by you and may be subject to a future audit.
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CERTIFICATION

I, , certify that I am the bidder�s 
 and that I have made a diligent effort to ascertain the 

facts with regard to the representations made herein.  In making this certification, I am 
aware of section 12650 et seq. of the Government Code providing for the imposition of 
treble damages for making false claims.

Date: 

Proper Name of Contractor: 

Signature: 

Print Name: 

Title: 

END OF DOCUMENT
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DRUG-FREE WORKPLACE CERTIFICATION

PROJECT/CONTRACT NO.: Building 300 Modernization Project/23-010 between the 

Solano Community College District (�District�) and DMR Builders (�Contractor� or 

�Bidder�) (�Contract� or �Project�).

This Drug-Free Workplace Certification form is required from the successful Bidder pursuant 

to Government Code section 8350 et seq., the Drug-Free Workplace Act of 1990.  The Drug-

Free Workplace Act of 1990 requires that every person or organization awarded a contract 

or grant for the procurement of any property or service from any state agency must certify 

that it will provide a drug-free workplace by doing certain specified acts.  In addition, the 

Act provides that each contract or grant awarded by a state agency may be subject to 

suspension of payments or termination of the contract or grant, and the contractor or 

grantee may be subject to debarment from future contracting, if the contracting agency 

determines that specified acts have occurred.

The District is not a �state agency� as defined in the applicable section(s) of the 

Government Code, but the District is a local agency and community college district under 

California law and requires all contractors on District projects to comply with the provisions 

and requirements of the Drug-Free Workplace Act of 1990.

Contractor must also comply with the provisions of Health & Safety Code section 11362.3 

which prohibits the consumption or possession of cannabis or cannabis products in any 

public place, including on campus.  

Contractor shall certify that it will provide a drug-free workplace by doing all of the 

following:

a. Publishing a statement notifying employees that the unlawful manufacture, 

distribution, dispensation, possession, or use of a controlled substance is 

prohibited in the person�s or organization�s workplace and specifying actions 

which will be taken against employees for violations of the prohibition.

b. Establishing a drug-free awareness program to inform employees about all of 

the following:

(1) The dangers of drug abuse in the workplace.

(2) The person�s or organization�s policy of maintaining a drug-free 

workplace.

(3) The availability of drug counseling, rehabilitation, and employee-

assistance programs.

(4) The penalties that may be imposed upon employees for drug abuse 

violations.

c. Requiring that each employee engaged in the performance of the contract or 

grant be given a copy of the statement required above, and that, as a 
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condition of employment on the contract or grant, the employee agrees to 

abide by the terms of the statement.

I, the undersigned, agree to fulfill the terms and requirements of Government Code section 

8355 listed above and will publish a statement notifying employees concerning (a) the 

prohibition of controlled substance at the workplace, (b) establishing a drug-free awareness 

program, and (c) requiring that each employee engaged in the performance of the Contract 

be given a copy of the statement required by section 8355(a), and requiring that the 

employee agree to abide by the terms of that statement.

I also understand that if the District determines that I have either (a) made a false 

certification herein, or (b) violated this certification by failing to carry out the requirements 

of section 8355, that the Contract awarded herein is subject to termination, suspension of 

payments, or both.  I further understand that, should I violate the terms of the Drug-Free 

Workplace Act of 1990, I may be subject to debarment in accordance with the requirements 

of the aforementioned Act.

I acknowledge that I am aware of the provisions of and hereby certify that I will adhere to 

the requirements of the Drug-Free Workplace Act of 1990 and Health and Safety Code 

section 11362.3.

Date: 

Proper Name of Contractor: 

Signature: 

Print Name: 

Title: 

END OF DOCUMENT
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TOBACCO-FREE ENVIRONMENT CERTIFICATION

PROJECT/CONTRACT NO.: Building 300 Modernization Project/23-010 between the 

Solano Community College District (�District�) and DMR Builders (�Contractor� or 

�Bidder�) (�Contract� or �Project�).

This Tobacco-Free Environment Certification form is required from the successful Bidder.

Pursuant to, without limitation, 20 U.S.C. section 6083, Labor Code section 6400 et seq., 

Health & Safety Code section 104350, et seq., Business and Professions Code section 22950 

et seq., and District Board policies, all District sites, including the Project site, are tobacco-

free environments.  Smoking and the use of tobacco products by all persons is prohibited on 

or in District property.  District property includes school buildings, school grounds, school-

owned vehicles and vehicles owned by others while on District property.  The prohibition on 

smoking includes the use of any electronic smoking device that creates an aerosol or vapor, 

in any manner or in any form, and the use of any oral smoking device for the purpose of 

circumventing the prohibition of tobacco smoking.  Further, Health & Safety Code section 

11362.3 prohibits the smoking or use of cannabis or cannabis products in any place where 

smoking tobacco is prohibited.

I acknowledge that I am aware of the District�s policy regarding tobacco-free environments 

at District sites, including the Project site and hereby certify that I will adhere to the 

requirements of that policy and not permit any of my firm�s employees, agents, 

subcontractors, or my firm�s subcontractors� employees or agents, to use tobacco and/or 

smoke on the Project site.

Date: 

Proper Name of Contractor: 

Signature: 

Print Name: 

Title: 

END OF DOCUMENT
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HAZARDOUS MATERIALS CERTIFICATION

PROJECT/CONTRACT NO.: Building 300 Modernization Project/23-010 between the 

Solano Community College District (�District�) and DMR Builders (�Contractor� or 

�Bidder�) (�Contract� or �Project�).

1. Contractor hereby certifies that no asbestos, or asbestos-containing materials, 

polychlorinated biphenyl (PCB), or any material listed by the federal or state 

Environmental Protection Agency or federal or state health agencies as a hazardous 

material, or any other material defined as being hazardous under federal or state 

laws, rules, or regulations, (�New Hazardous Material�), shall be furnished, installed, 

or incorporated in any way into the Project or in any tools, devices, clothing, or 

equipment used to affect any portion of Contractor's work on the Project for District.

2. Contractor further certifies that it has instructed its employees with respect to the 

above-mentioned standards, hazards, risks, and liabilities.

3. Asbestos and/or asbestos-containing material shall be defined as all items containing 

but not limited to chrysotile, crocidolite, amosite, anthophyllite, tremolite, and 

actinolite.  Any or all material containing greater than one-tenth of one percent 

(0.1%) asbestos shall be defined as asbestos-containing material.

4. Any disputes involving the question of whether or not material is New Hazardous 

Material shall be settled by electron microscopy or other appropriate and recognized 

testing procedure, at the District�s determination.  The costs of any such tests shall 

be paid by Contractor if the material is found to be New Hazardous Material.

5. All Work or materials found to be �New Hazardous Material� or Work or material 

installed with equipment containing �New Hazardous Material� will be immediately 

rejected and this Work will be removed at Contractor's expense at no additional cost 

to the District.

6. Contractor has read and understood the document titled Hazardous Materials 

Procedures & Requirements, and shall comply with all the provisions outlined therein. 

Contractor certifies that it is knowledgeable of, and shall comply with, all laws 

applicable to the Work including, but not limited to, all federal, state, and local laws, 

statutes, standards, rules, regulations, and ordinances applicable to the Work. 

Date: 

Proper Name of Contractor: 

Signature: 

Print Name: 

Title: 

END OF DOCUMENT
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LEAD-BASED MATERIALS CERTIFICATION

PROJECT/CONTRACT NO.: Building 300 Modernization Project/23-010 between the 

Solano Community College District (�District�) and DMR Builders (�Contractor� or 

�Bidder�) (�Contract� or �Project�).

This certification provides notice to the Contractor that:

(1) Contractor's work may disturb lead-containing building materials.

(2) Contractor shall notify the District if any work may result in the disturbance of 

lead-containing building materials.

(3) Contractor shall comply with the Renovation, Repair and Painting Rule, if 

lead-based paint is disturbed in a six-square-foot or greater area indoors or a 

20-square-foot or greater area outdoors.

1. Lead as a Health Hazard

Lead poisoning is recognized as a serious environmental health hazard facing 

children today.  Even at low levels of exposure, much lower than previously believed, 

lead can impair the development of a child's central nervous system, causing 

learning disabilities, and leading to serious behavioral problems.  Lead enters the 

environment as tiny lead particles and lead dust disburses when paint chips, chalks, 

peels, wears away over time, or is otherwise disturbed.  Ingestion of lead dust is the 

most common pathway of childhood poisoning; lead dust gets on a child�s hands and 

toys and then into a child�s mouth through common hand-to-mouth activity.  

Exposures may result from construction or remodeling activities that disturb lead 

paint, from ordinary wear and tear of windows and doors, or from friction on other 

surfaces.

Ordinary construction and renovation or repainting activities carried out without 

lead-safe work practices can disturb lead-based paint and create significant hazards.  

Improper removal practices, such as dry scraping, sanding, or water blasting painted 

surfaces, are likely to generate high volumes of lead dust.

Because the Contractor and its employees will be providing services for the District, 

and because the Contractor's work may disturb lead-containing building materials, 

CONTRACTOR IS HEREBY NOTIFIED of the potential presence of lead-containing 

materials located within certain buildings utilized by the District.  All school buildings 

built prior to 1978 are presumed to contain some lead-based paint until sampling 

proves otherwise.

2. Overview of Law

Both the Federal Occupational Safety and Health Administration ("Fed/OSHA") and 

the California Division of Occupational Safety and Health ("Cal/OSHA") have 

implemented safety orders applicable to all construction work where a contractor's 

employee may be occupationally exposed to lead.
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The OSHA Regulations apply to all construction work where a contractor's employee 

may be occupationally exposed to lead.  The OSHA Regulations contain specific and 

detailed requirements imposed on contractors subject to those regulations.  The 

OSHA Regulations define construction work as work for construction, alteration, 

and/or repair, including painting and decorating.  Regulated construction work 

includes, but is not limited to, the following:

a. Demolition or salvage of structures where lead or materials containing lead 

are present;

b. Removal or encapsulation of materials containing lead;

c. New construction, alteration, repair, or renovation of structures, substrates, 

or portions thereof, that contain lead, or materials containing lead;

d. Installation of products containing lead;

e. Lead contamination/emergency cleanup;

f. Transportation, disposal, storage, or containment of lead or materials 

containing lead on the site or location at which construction activities are 

performed; and

g. Maintenance operations associated with the construction activities described 

in the subsection.

Because it is assumed by the District that all painted surfaces (interior as well as 

exterior) within the District contain some level of lead, it is imperative that the 

Contractor, its workers and subcontractors fully and adequately comply with all 

applicable laws, rules and regulations governing lead-based materials (including title 

8, California Code of Regulations, section 1532.1).

Contractor shall notify the District if any Work may result in the disturbance 

of lead-containing building materials.  Any and all Work that may result in 

the disturbance of lead-containing building materials shall be coordinated 

through the District.  A signed copy of this Certification shall be on file prior 

to beginning Work on the Project, along with all current insurance 

certificates.

3. Renovation, Repair and Painting Rule, Section 402(c)(3) of the Toxic 

Substances Control Act

The EPA requires lead safe work practices to reduce exposure to lead hazards 

created by renovation, repair and painting activities that disturb lead-based paint.  

Pursuant to the Renovation, Repair and Painting Rule (RRP), renovations in homes, 

childcare facilities, and schools built prior to 1978 must be conducted by certified 

renovations firms, using renovators with training by a EPA-accredited training 

provider, and fully and adequately complying with all applicable laws, rules and 

regulations governing lead-based materials, including those rules and regulations 

appearing within title 40 of the Code of Federal Regulations as part 745 (40 CFR 

745).
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The RRP requirements apply to all contractors who disturb lead-based paint in a six-

square-foot or greater area indoors or a 20-square-foot or greater area outdoors.  If 

a DPH-certified inspector or risk assessor determines that a home constructed before 

1978 is lead-free, the federal certification is not required for anyone working on that 

particular building.

4. Contractor�s Liability

If the Contractor fails to comply with any applicable laws, rules, or regulations, and 

that failure results in a site or worker contamination, the Contractor will be held 

solely responsible for all costs involved in any required corrective actions, and shall 

defend, indemnify, and hold harmless the District, pursuant to the indemnification 

provisions of the Contract, for all damages and other claims arising therefrom.

If lead disturbance is anticipated in the Work, only persons with appropriate 

accreditation, registrations, licenses, and training shall conduct this Work.

It shall be the responsibility of the Contractor to properly dispose of any and all 

waste products, including, but not limited to, paint chips, any collected residue, or 

any other visual material that may occur from the prepping of any painted surface.  

It will be the responsibility of the Contractor to provide the proper disposal of any 

hazardous waste by a certified hazardous waste hauler.  This company shall be 

registered with the Department of Transportation (DOT) and shall be able to issue a 

current manifest number upon transporting any hazardous material from any school 

site within the District.

The Contractor shall provide the District with any sample results prior to beginning 

Work, during the Work, and after the completion of the Work.  The District may 

request to examine, prior to the commencement of the Work, the lead training 

records of each employee of the Contractor.

THE CONTRACTOR HEREBY ACKNOWLEDGES, UNDER PENALTY OF PERJURY, THAT IT:

1. HAS RECEIVED NOTIFICATION OF POTENTIAL LEAD-BASED MATERIALS ON THE 

OWNER'S PROPERTY;

2. IS KNOWLEDGEABLE REGARDING AND WILL COMPLY WITH ALL APPLICABLE LAWS, 

RULES, AND REGULATIONS GOVERNING WORK WITH, AND DISPOSAL, OF LEAD.

THE UNDERSIGNED WARRANTS THAT HE/SHE HAS THE AUTHORITY TO SIGN ON BEHALF OF 

AND BIND THE CONTRACTOR.  THE DISTRICT MAY REQUIRE PROOF OF SUCH AUTHORITY.

Date: 

Proper Name of Contractor: 

Signature: 

Print Name: 

Title: 

END OF DOCUMENT
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SEX OFFENDER REGISTRATION ACT CERTIFICATION

PROJECT/CONTRACT NO.: Building 300 Modernization Project/23-010 between the 

Solano Community College District (�District�) and DMR Builders (�Contractor� or 

�Bidder�) (�Contract� or �Project�).

This certification provides notice to the Contractor that:

� Penal Code section 290.001 requires every person required to register pursuant 

to sections 290 to 290.009, inclusive, of the Sex Offender Registration Act who is 

carrying on a vocation at the community college for more than fourteen (14) 

days, or for an aggregate period exceeding thirty (30) days in a calendar year, 

shall, in addition to the registration required by the Sex Offender Registration 

Act, register with the campus police department within five (5) working days of 

commencing employment at that community college on a form as may be 

required by the Department of Justice.  The terms �employed or carries on a 

vocation� include employment whether or not financially compensated, 

volunteered, or performed for government or educational benefit.

� If the community college has no campus police department, the registrant shall 

instead register with the police of the city in which the campus is located or the 

sheriff of the county in which the campus is located if the campus is located in an 

unincorporated area or in a city that has no police department, on a form as may 

be required by the Department of Justice.

� The registrant shall also notify the campus police department within five (5) 

working days of ceasing to be employed, or ceasing to carry on a vocation, at the 

community college.

Contractor hereby acknowledges, under penalty of perjury, that it is aware of the provisions 

of section 290.001 of the Penal Code, and it will provide notice of the above provisions to all 

of its employees, subcontractors, and employees of subcontractors regardless of whether 

they are designated as employees or acting as independent contractors of the Contractor at 

least five (5) working days before commencing the performance of the Work of this 

Contract.

THE UNDERSIGNED WARRANTS THAT HE/SHE HAS THE AUTHORITY TO SIGN ON BEHALF OF 

AND BIND THE CONTRACTOR.  THE DISTRICT MAY REQUIRE PROOF OF SUCH AUTHORITY.

Date: 

Proper Name of Contractor: 

Signature: 

Print Name: 

Title: 

END OF DOCUMENT
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ROOFING PROJECT CERTIFICATION

PROJECT/CONTRACT NO.:  Building 300 Modernization Project/23-010 between the 
Solano Community College District (�District�) and DMR Builders (�Contractor� or 
�Bidder�) (�Contract� or �Project�).

Pursuant to Public Contract Code section 3000, et seq., this form shall be executed by all 
contractors, materials manufacturers, or vendors involved in a bid or proposal for the repair 
or replacement of a roof of a public school building where the project is either for repair of 
more than 25% of the roof or that has a total cost more than $21,000 (�roofing project�) 
and submitted to the District when the award is made.

Certification of: □ Contractor □ Materials Manufacturer
□ Vendor □ Other 

I,  , , certify that I have not
[Name] [Name of Firm]

offered, given, or agreed to give, received, accepted, or agreed to accept, any gift, 
contribution, or any financial incentive whatsoever to or from any person in connection with 
the roofing project contract.  As used in this certification, �person� means any natural 
person, business, partnership, corporation, union, committee, club, or other organization, 
entity, or group of individuals.

Furthermore, I,  , , certify that
[Name] [Name of Firm]

I do not have, and throughout the duration of the contract, I will not have, any financial 
relationship in connection with the performance of this contract with any architect, engineer, 
roofing consultant, materials manufacturer, distributor, or vendor that is not disclosed 
below.

I, , , have the following 
[Name] [Name of Firm]

financial relationships with an architect, engineer, roofing consultant, materials 
manufacturer, distributor, or vendor, or other person in connection with the following 
roofing project contract (provide Name and Address of Building, and Contract Date and 
Number):
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By my signature below, I hereby certify that, to the best of my knowledge, the contents of 
this disclosure are true, or are believed to be true.  I further certify on behalf of the Firm 
that I am aware of section 3000 et seq. of the California Public Contract Code, and the 
sections referenced therein regarding the penalties for providing false information or failing 
to disclose a financial relationship in this disclosure.  I further certify that I am authorized to 
make this certification on behalf of the Firm.

Date: 

Proper Name of Firm: 

Signature: 

Print Name: 

Title: 

END OF DOCUMENT
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PREVAILING WAGE AND

RELATED LABOR REQUIREMENTS CERTIFICATION

PROJECT/CONTRACT NO.: Building 300 Modernization Project/23-010 between the 

Solano Community College District (�District�) and DMR Builders (�Contractor� or 

�Bidder�) (�Contract� or �Project�).

I hereby certify that I will conform to the State of California Public Works Contract 

requirements regarding prevailing wages, benefits, on-site audits with 48-hours� notice, 

payroll records, and apprentice and trainee employment requirements, for all Work on the 

above Project including, without limitation, labor compliance monitoring and enforcement by 

the Department of Industrial Relations.

Date: 

Proper Name of Contractor: 

Signature: 

Print Name: 

Title: 

END OF DOCUMENT
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REGISTERED SUBCONTRACTORS LIST 

(Labor Code Section 1771.1)

PROJECT: BUILDING 300 MODERNIZATION PROJECT

Date Submitted (for Updates):  

Contractor acknowledges and agrees that it must clearly set forth below the name and 

Department of Industrial Relations (DIR) registration number of each subcontractor for all 

tiers who will perform work or labor or render service to Contractor or its subcontractors in 

or about the construction of the Work at least two (2) weeks before the subcontractor 

is scheduled to perform work.  This document is to be updated as all tiers of 

subcontractors are identified.

Contractor acknowledges and agrees that, if Contractor fails to list as to any subcontractor 

of any tier who performs any portion of Work, the Contract is subject to cancellation and the 

Contractor will be subjected to penalty under applicable law.  

If further space is required for the list of proposed subcontractors, attach additional copies 

of page 2 showing the required information, as indicated below.

Subcontractor Name: 

DIR Registration #:   

Portion of Work: 

Subcontractor Name: 

DIR Registration #: 

Portion of Work: 

Subcontractor Name: 

DIR Registration #: 

Portion of Work: 

Subcontractor Name: 

DIR Registration #: 

Portion of Work: 
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Subcontractor Name: 

DIR Registration #: 

Portion of Work: 

Subcontractor Name: 

DIR Registration #: 

Portion of Work: 

Subcontractor Name: 

DIR Registration #: 

Portion of Work: 

Subcontractor Name: 

DIR Registration #: 

Portion of Work: 

Subcontractor Name: 

DIR Registration #: 

Portion of Work: 

Subcontractor Name: 

DIR Registration #: 

Portion of Work: 

Subcontractor Name: 

DIR Registration #: 

Portion of Work: 

Date:

Name of Contractor:

Signature:

Print Name: 

Title:

END OF DOCUMENT


	00 52 13 Agreement  (Stipulated Sum) - rev Nov 2021
	1. The Work:  Contractor agrees to furnish all tools, equipment, apparatus, facilities, labor, and material necessary to perform and complete in a good and workmanlike manner, the work of the following project:
	2. The Contract Documents:  The complete Contract consists of all Contract Documents as defined in the General Conditions and incorporated herein by this reference.  Any and all obligations of the District and Contractor are fully set forth and described in the Contract Documents.  All Contract Documents are intended to cooperate so that any Work called for in one and not mentioned in the other or vice versa is to be executed the same as if mentioned in all Contract Documents.
	3. Interpretation of Contract Documents:  Should any question arise concerning the intent or meaning of Contract Documents, including the Drawings or Specifications, the question shall be submitted to the District for interpretation.  If a conflict exists in the Contract Documents, valid, written modifications, beginning with the most recent, shall control over this Agreement (if any), which shall control over the Special Conditions, which shall control over any Supplemental Conditions, which shall control over the General Conditions, which shall control over the remaining Division 0 documents, which shall control over Division 1 Documents which shall control over Division 2 through Division 49 documents, which shall control over figured dimensions, which shall control over large-scale drawings, which shall control over small-scale drawings.  In the case of a discrepancy or ambiguity solely between and among the Drawings and Specifications, the discrepancy or ambiguity shall be resolved in favor of the interpretation that will provide District with the functionally complete and operable Project described in the Drawings and Specifications.  In no case shall a document calling for lower quality and/or quantity material or workmanship control.  The decision of the District in the matter shall be final.
	4. Time for Completion:  It is hereby understood and agreed that the Work under this Contract shall be completed by November 29th, 2024, per the milestone dates specified in Specification Section 00 01 20 “List of Schedules” (“Contract Time”).
	5. Completion - Extension of Time:  Should the Contractor fail to complete this Contract, and the Work provided herein, within the time fixed for completion, due allowance being made for the contingencies provided for herein, the Contractor shall become liable to the District for all loss and damage that the District may suffer on account thereof.  The Contractor shall coordinate its Work with the Work of all other contractors.  The District shall not be liable for delays resulting from Contractor's failure to coordinate its Work with other contractors in a manner that will allow timely completion of Contractor's Work.  Contractor shall be liable for delays to other contractors caused by Contractor's failure to coordinate its Work with the Work of other contractors.
	6. Liquidated Damages:  Time is of the essence for all work under this Agreement.  It is hereby understood and agreed that it is and will be difficult and/or impossible to ascertain and determine the actual damage that the District will sustain in the event of and by reason of Contractor's delay; therefore, Contractor agrees that it shall pay to the District the sum of One-Thousand Dollars and 00/100 ($1,000.00) per day as liquidated damages for each and every day's delay beyond the time herein prescribed in completion of the Work.
	7. Loss Or Damage:  The District and its agents and authorized representatives shall not in any way or manner be answerable or suffer loss, damage, expense, or liability for any loss or damage that may happen to the Work, or any part thereof, or in or about the same during its construction and before acceptance, and the Contractor shall assume all liabilities of every kind or nature arising from the Work, either by accident, negligence, theft, vandalism, or any cause whatsoever; and shall hold the District and its agents and authorized representatives harmless from all liability of every kind and nature arising from accident, negligence, or any cause whatsoever.
	8. Limitation Of District Liability:  District’s financial obligations under this Contract shall be limited to the payment of the compensation provided in this Contract.  Notwithstanding any other provision of this Contract, in no event shall District be liable, regardless of whether any claim is based on contract or tort, for any special, consequential, indirect or incidental damages, including, but not limited to, lost profits or revenue, lost bonding capacity, arising out of or in connection with this Contract for the services performed in connection with this Contract.
	9. Insurance and Bonds:  Prior to issuance of the Notice to Proceed by the District, Contractor shall provide all required certificates of insurance, insurance endorsements, and payment and performance bonds as evidence thereof.
	10. Prosecution of Work:  If the Contractor should neglect to prosecute the Work properly or fail to perform any provisions of this Contract, the District, may, pursuant to the General Conditions and without prejudice to any other remedy it may have, make good such deficiencies and may deduct the cost thereof from the payment then or thereafter due the Contractor.
	11. Authority of Architect, Project Inspector, and DSA: Contractor hereby acknowledges that the Architect(s), the Project Inspector(s), and the Division of the State Architect (“DSA”) have authority to approve and/or suspend Work if the Contractor’s Work does not comply with the requirements of the Contract Documents, Title 24 of the California Code of Regulations, and all applicable laws and regulations.  The Contractor shall be liable for any delay caused by its non-compliant Work.
	12. Assignment of Contract:  Neither the Contract, nor any part thereof, nor any moneys due or to become due thereunder, may be assigned by the Contractor without the prior written approval of the District, nor without the written consent of the Surety on the Contractor's Performance Bond (the “Surety”), unless the Surety has waived in writing its right to notice of assignment.
	13. Classification of Contractor’s License:  Contractor hereby acknowledges that it currently holds valid Type B Contractor's license(s) issued by the State of California, Contractors’ State License Board, in accordance with division 3, chapter 9, of the Business and Professions Code and in the classification called for in the Contract Documents.
	14. Registration as Public Works Contractor:  The Contractor and all Subcontractors currently are registered as public works contractors with the Department of Industrial Relations, State of California, in accordance with Labor Code section 1771.1.
	15. Payment of Prevailing Wages:  The Contractor and all Subcontractors shall pay all workers on all Work performed pursuant to this Contract not less than the general prevailing rate of per diem wages and the general prevailing rate for holiday and overtime work as determined by the Director of the Department of Industrial Relations, State of California, for the type of work performed and the locality in which the work is to be performed within the boundaries of the District, pursuant to sections 1770 et seq. of the California Labor Code.
	16. Labor Compliance Monitoring and Enforcement:  This Project is subject to labor compliance monitoring and enforcement by the Department of Industrial Relations pursuant to Labor Code section 1771.4 and Title 8 of the California Code of Regulations.  Contractor specifically acknowledges and understands that it shall perform the Work of this Agreement while complying with all the applicable provisions of Division 2, Part 7, Chapter 1, of the Labor Code, including, without limitation, the requirement that the Contractor and all of its Subcontractors shall timely submit complete and accurate electronic certified payroll records as required by the Contract Documents, or the District may not issue payment.
	17. Contract Price:  In consideration of the foregoing covenants, promises, and agreements on the part of the Contractor, and the strict and literal fulfillment of each and every covenant, promise, and agreement, and as compensation agreed upon for the Work and construction, erection, and completion as aforesaid, the District covenants, promises, and agrees that it will well and truly pay and cause to be paid to the Contractor in full, and as the full Contract Price and compensation for construction, erection, and completion of the Work hereinabove agreed to be performed by the Contractor, the following price:
	TWO MILLION EIGHTEEN THOUSAND ONE HUNDRED THIRTY-TWO DOLLARS AND 00/100 ($ 2,018,132.00)
	18. Owner’s Allowance: Included in the Contract Price above is an allowance for the Owner’s use only, for the following price:
	ONE HUNDRED THOUSAND DOLLARS AND 00/100 ($100,000.00)
	The above allowance shall only be used by authorization by the Owner. Contractor shall not bill for or be due any portion of this allowance unless the District has identified specific work, Contractor has submitted price for that work or the District has proposed a price for that work, the District has accepted the cost for that work, and the District has prepared a change order incorporating that work. Contractor hereby authorizes the District to execute a unilateral deductive Change Order at or near the end of the Project for all or any portion of the Allowance no allocated.
	19. ALTERNATE #01: Included in the Contract Price above is Alternate #01, for the Fire Sprinkler Removal, for the following price:
	FIVE THOUSAND DOLLARS AND 00/100 ($5,000.00)
	20. ALTERNATE #01: Included in the Contract Price above is Alternate #01, for the Replacement All Ceiling Registers, for the following price:
	FIFTY-TWO THOUSAND DOLLARS AND 00/100 ($52,000.00)
	21. No Representations:  No representations have been made other than as set forth in writing in the Contract Documents, including this Agreement.  Each of the Parties to this Agreement warrants that it has carefully read and understood the terms and conditions of this Agreement and all Contract Documents, and that it has not relied upon the representations or advice of any other Party or any attorney not its own.
	22. Entire Agreement:  The Contract Documents, including this Agreement, set forth the entire agreement between the parties hereto and fully supersede any and all prior agreements, understandings, written or oral, between the parties hereto pertaining to the subject matter thereof.
	23. Severability:  If any term, covenant, condition, or provision in any of the Contract Documents is held by a court of competent jurisdiction to be invalid, void or unenforceable, the remainder of the provisions in the Contract Documents shall remain in full force and effect and shall in no way be affected, impaired, or invalidated thereby.
	24. Authority of Signatories:  Each party has the full power and authority to enter into and perform this Contract, and the person signing this Contract on behalf of each party has been properly authorized and empowered to enter into this Contract. This Contract may be executed in one or more counterparts, each of which shall be deemed an original.  For this Agreement, and for all Contract Documents requiring a signature, a facsimile or electronic signature shall be deemed to be the equivalent of the actual original signature.  All counterparts so executed shall constitute one Contract binding all the Parties hereto.
	[SIGNATURES ON FOLLOWING PAGE]

	00 61 13.13 Performance Bond
	00 61 13.16 Payment Bond
	00 45 46.02 Disabled Veteran Business Enterprise Participation Cert
	PART I – Method of Compliance with DVBE Participation Goals.  Check the appropriate box to indicate your method of committing the contract dollar amount.
	PART II – Contacts.  To identify DVBE subcontractors/suppliers for participation in your contract, you must contact each of the following categories.  You should contact several DVBE organizations.
	PART III – Advertisement.  You must advertise for DVBE participation in both a trade and focus paper.  List the advertisement you place to solicit DVBE participation.  Advertisements should be published at least fourteen (14) days prior to bid/proposal opening; if you cannot advertise fourteen (14) days prior, advertisements should be published as soon as possible.  Advertisements must include that your firm is seeking DVBE participation, the project name and location, and you firm’s name, your contact person, and telephone number.  Attach copies of advertisements to this form.
	PART IV – DVBE Solicitations.  List DVBE subcontractors/suppliers that were invited to bid.  Use the following instructions to complete the remainder of this section (read the three columns as a sentence from left to right).  If you need additional space to list DVBE solicitations, please use a separate page and attach to this form.

	00 45 46.03 Drug-Free Workplace Certification
	a. Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession, or use of a controlled substance is prohibited in the person’s or organization’s workplace and specifying actions which will be taken against employees for violations of the prohibition.
	b. Establishing a drug-free awareness program to inform employees about all of the following:
	(1) The dangers of drug abuse in the workplace.
	(2) The person’s or organization’s policy of maintaining a drug-free workplace.
	(3) The availability of drug counseling, rehabilitation, and employee-assistance programs.
	(4) The penalties that may be imposed upon employees for drug abuse violations.

	c. Requiring that each employee engaged in the performance of the contract or grant be given a copy of the statement required above, and that, as a condition of employment on the contract or grant, the employee agrees to abide by the terms of the statement.

	00 45 46.04 Tobacco-Free Environment Certification
	00 45 46.05 Hazardous Materials Certification
	1. Contractor hereby certifies that no asbestos, or asbestos-containing materials, polychlorinated biphenyl (PCB), or any material listed by the federal or state Environmental Protection Agency or federal or state health agencies as a hazardous material, or any other material defined as being hazardous under federal or state laws, rules, or regulations, (“New Hazardous Material”), shall be furnished, installed, or incorporated in any way into the Project or in any tools, devices, clothing, or equipment used to affect any portion of Contractor's work on the Project for District.
	2. Contractor further certifies that it has instructed its employees with respect to the above-mentioned standards, hazards, risks, and liabilities.
	3. Asbestos and/or asbestos-containing material shall be defined as all items containing but not limited to chrysotile, crocidolite, amosite, anthophyllite, tremolite, and actinolite.  Any or all material containing greater than one-tenth of one percent (0.1%) asbestos shall be defined as asbestos-containing material.
	4. Any disputes involving the question of whether or not material is New Hazardous Material shall be settled by electron microscopy or other appropriate and recognized testing procedure, at the District’s determination.  The costs of any such tests shall be paid by Contractor if the material is found to be New Hazardous Material.
	5. All Work or materials found to be “New Hazardous Material” or Work or material installed with equipment containing “New Hazardous Material” will be immediately rejected and this Work will be removed at Contractor's expense at no additional cost to the District.
	6. Contractor has read and understood the document titled Hazardous Materials Procedures & Requirements, and shall comply with all the provisions outlined therein. Contractor certifies that it is knowledgeable of, and shall comply with, all laws applicable to the Work including, but not limited to, all federal, state, and local laws, statutes, standards, rules, regulations, and ordinances applicable to the Work.

	00 45 46.06 Lead-Based Materials Certification
	(1) Contractor's work may disturb lead-containing building materials.
	(2) Contractor shall notify the District if any work may result in the disturbance of lead-containing building materials.
	(3) Contractor shall comply with the Renovation, Repair and Painting Rule, if lead-based paint is disturbed in a six-square-foot or greater area indoors or a 20-square-foot or greater area outdoors.
	1. Lead as a Health Hazard
	2. Overview of Law
	a. Demolition or salvage of structures where lead or materials containing lead are present;
	b. Removal or encapsulation of materials containing lead;
	c. New construction, alteration, repair, or renovation of structures, substrates, or portions thereof, that contain lead, or materials containing lead;
	d. Installation of products containing lead;
	e. Lead contamination/emergency cleanup;
	f. Transportation, disposal, storage, or containment of lead or materials containing lead on the site or location at which construction activities are performed; and
	g. Maintenance operations associated with the construction activities described in the subsection.

	3. Renovation, Repair and Painting Rule, Section 402(c)(3) of the Toxic Substances Control Act
	4. Contractor’s Liability
	1. HAS RECEIVED NOTIFICATION OF POTENTIAL LEAD-BASED MATERIALS ON THE OWNER'S PROPERTY;
	2. IS KNOWLEDGEABLE REGARDING AND WILL COMPLY WITH ALL APPLICABLE LAWS, RULES, AND REGULATIONS GOVERNING WORK WITH, AND DISPOSAL, OF LEAD.

	00 45 46.08 Sex Offender Registration Certification - OPTIONAL
	00 45 46.10 Roofing Project Certification - rev Nov 2021
	00 45 46. 01 Prevailing Wage and Related Labor Requirements Cert
	00 45 49 Registered Subcontractors List

